UMMAH COLLECTIVE
est 2021

WEBSITE OPTIMISATION · SEO · TRACKING

A faster, easier-to-find Quran Hub. Two ways to get there.

An itemised proposal for website optimisation, SEO and tracking on thequranhub.co.uk: as a one-time project, or as a monthly care plan that also includes a full rebuild on a fast, modern foundation at no extra cost.

PREPARED FOR	PREPARED BY	DATE	VALID UNTIL
Brother Sadiq & the TQH management team	Attila von Barloewen, Ummah Collective	22 October 2026	21 November 2026

You asked for optimisation and SEO. Here are two ways to do it.

Assalāmu ʿalaykum Brother Sadiq,

Jazāk Allāhu khayran for your time on 8 October and for your reply. We understood three things from it: your priority is **website optimisation and SEO** (speed, search visibility and the overall experience for parents), not a new look; you need an **itemised scope** your management team can review; and as a non-profit, the cost has to be **realistic within a limited budget**.

Option 1 is exactly what you asked for: a one-time project that fixes the website's issues, sets up tracking and puts the SEO foundations in place on your current site, for **£1,590**.

Option 2, which we recommend, does all of that and keeps going. For **£350 a month** over a minimum of six months, we also rebuild the website on a fast foundation at no extra charge, host it, and update, publish on and report on it every month. It costs £510 more over six months, but you pay £350 to start instead of £1,590, and the work doesn't stop when the project ends.

Either way, your brand, content, pages, forms and the way parents enrol stay as they are. Every item is listed in section 04, with its cost.

OPTION 1 · ONE-TIME FIX

SECTIONS A–C

£1,590 one-off

Fixes, tracking and SEO set-up on your current site, delivered in about 4 weeks.

OPTION 2 · CARE PLAN

● RECOMMENDED

£350 per month, all included

Everything in Option 1, plus the rebuild at no charge, hosting, and monthly updates, publishing and reports. 6-month minimum (£2,100).

2 wks

TO FIRST FIXES GOING LIVE

22

ITEMS ITEMISED IN SECTION 04

A fresh check of thequranhub.co.uk, 22 October 2026.

MEASURED ON THE LIVE SITE
HOMEPAGE UNLESS STATED

Speed

HIGHEST IMPACT

3.5 MB — ONE FILE

The animated logo is the heaviest file on every page

On mobile data it can take several seconds before the header even appears. A light version looks identical.

93 — FILES · 35 SERVERS

The homepage pulls files from 35 different servers

Each one is a separate connection a parent's phone has to make before the page settles.

8 MB — CODE TO PROCESS

Four scripts stop the page from showing until they load

Including AngularJS 1.8.2, which Google stopped supporting in December 2021, plus jQuery, Font Awesome (1.5 MB) and a slider library.

2.8 MB — BEFORE "PLAY"

The YouTube player downloads even if nobody presses play

A click-to-play preview loads the video only when a parent wants it.

0 — LAZY-LOADED

Every image loads at once, including ones far down the page

Not one of the 230 images on the nine main pages waits until it is scrolled into view.

Search visibility (SEO)

HIGH IMPACT

×2 — COPIES OF EACH PAGE

The site answers on both www and non-www addresses

Google sees two versions of every page. The canonical tags point to one address while the sitemap lists both.

101 — SITEMAP ENTRIES

The sitemap is mostly duplicates

60 entries use the non-www address and 36 are "#section" links Google ignores. It was last updated in February 2025.

24 — H1S · OUR TUTORS

Pages have many main headings, or none

Student Application has 13 and About has 11; the Hifdh page has none. Search engines use the main heading to work out what a page is about.

9/9 — PAGES

Titles lead with the brand, not what parents search for

For example "The Quran Hub | About". All descriptions run 180–285 characters, so Google cuts them off at around 155.

42 — IMAGES

Images without a description (alt text)

17 of them on Our Tutors. This affects image search and parents using screen readers.

Trust & broken links

FIX FIRST

The Fees Policy link opens an error page

On Contact and on Student Application, right where a parent is deciding whether to enrol.

Three accreditation proof links are broken

kidSAFE, iKeepSafe and Team Around You all return "page not found", which undermines the trust badges beside them.

Tutor availability contradicts itself

Six tutors show available spaces but are labelled "Fully booked", and the tutor list on the request form does not match the tutor cards.

Two company numbers

The Privacy Policy gives 10912109; everywhere else, and Companies House, show 13989410.

The mobile menu needs two taps

About, Curriculum, Join TQH and Contact open their sub-menu first. We keep that journey but give it one-tap links plus a separate expand button.

Tracking & compliance

FIX FIRST

Nine tracking tags, no single picture

Two Google Analytics 4 properties, the retired Universal Analytics, two Microsoft Clarity projects, and Meta, X and LinkedIn pixels, loaded partly through Tag Manager and partly straight in the pages. It is hard to answer "where do our enrolments come from?" (see our 6 October measurement audit).

No cookie consent

Google Analytics and the Meta, X and LinkedIn pixels all send data on a parent's first visit, before any consent is asked (checked 22 October). UK rules (PECR and UK GDPR) require consent for non-essential cookies, and this matters even more for a children's education provider.

Search Console & enquiries

We will connect Google Search Console and record applications, assessment bookings, contact forms and WhatsApp taps as conversions, so every monthly report shows what is working.

Already working well

KEEP

- **Trustpilot "Excellent"**, 4.7 out of 5 from 116 reviews. A strong asset we will surface wherever parents decide.
- **FAQ and organisation data** for Google is already on Contact, Join TQH and Student Application.
- **Fast server**: the page itself arrives quickly. The slowness comes from everything that loads after it.
- **School Policies** now open their PDFs. Thank you for fixing this since our first message.
- **Rich, genuine content**: 13 tutors, full policies, curriculum, articles and a recognised endorsement.

A rebuild, not a redesign.

You told us a complete redesign is not the priority, and we have listened. What we include is different: the same website, rebuilt underneath.

Most of what slows the site down and holds back its search ranking sits in the code that every page shares: old libraries, blocking scripts, the 3.5 MB logo and duplicate addresses. Patching each issue on the old foundation would take longer and cost more than building it cleanly once.

That is why Option 2 includes it at no extra cost: it is how we deliver the full speed and SEO results, and a clean website is cheaper for us to look after every month. Option 1 removes the heaviest files from the current site; the rebuild removes the rest.

OUR TARGETS AFTER THE REBUILD (OPTION 2)

<1.5 MB
first load on mobile, down from 93 files and a 3.5 MB logo today

90+
Lighthouse mobile performance target, up from 28 today (6 October audit)

AA
accessibility standard (WCAG 2.2) for contrast, keyboard and screen readers

Stays exactly as it is

KEPT

- Your logo, colours, fonts and brand
- Every page, word for word (typos fixed only with your approval)
- Every form and field; they keep sending to the same places, so your admin process doesn't change
- Prices, packages, the £150 deposit note and the Fees Policy placement
- The enrolment and assessment journeys your team designed
- Your web address, and every existing link redirected properly

Gets better

ADDED

- Loads several times faster on phones
- One-tap mobile menu that works with a keyboard
- Tutor filter (male, female, has spaces), with tutors who have spaces shown first
- Clear 3-step assessment journey and a review step before an application is sent
- Testimonials, FAQs and policies that are easier to read on a phone
- Search-ready pages: titles, descriptions, headings, alt text and structured data
- Cookie consent and clean, privacy-respecting analytics

You have already seen this direction: the concept we presented on 8 October was built from your live content, and it is the starting point. Nothing goes live until your team has reviewed and approved it on a private preview link.

(04) — SCOPE OF WORK, ITEMISED

Every item, in the order we do it.

OPTION 1: SECTIONS A–C
OPTION 2: SECTIONS A–E

#	ITEM	WHAT WE DO	WHY IT MATTERS	OPTION
A · Quick fixes on the current site	WEEKS 1–2 · PRIORITY 1 · OPTION 1 PRICE £390			
A1	**Broken links**	Fix the Fees Policy, accreditation and curriculum PDF links, and the broken web-app manifest link	Removes dead ends at the points where parents decide	1 + 2
A2	**Logo & heaviest files**	Replace the 3.5 MB animated logo with a light version that looks the same; compress the largest images; click-to-play videos	The biggest single speed win, live within days	1 + 2
A3	**One web address**	Redirect every page permanently to one address (www or non-www) and align the canonical tags	Stops Google splitting your ranking between two copies	1 + 2
A4	**Content consistency**	Flag the tutor availability, tutor form list and company number mismatches, and correct them once you confirm the right details	Parents and regulators see one consistent story	1 + 2
B · Tracking & measurement	WEEKS 1–3 · PRIORITY 1 · OPTION 1 PRICE £450			
B1	**Analytics clean-up**	One Google Analytics 4 property; remove retired Universal Analytics and duplicates; Tag Manager tidied up	One reliable source of truth for visitors and enquiries	1 + 2
B2	**Conversion tracking**	Track applications (per package), assessment bookings, contact forms, tutor requests, WhatsApp and phone taps	Shows which pages and channels bring enrolments	1 + 2
B3	**Cookie consent**	UK-compliant consent banner; analytics and ad pixels only load after consent (Google Consent Mode v2)	Meets PECR / UK GDPR, which matters for a children's provider	1 + 2
B4	**Search Console & Bing**	Verify and connect Google Search Console and Bing Webmaster Tools; submit a clean sitemap	See exactly what parents search for to find you	1 + 2

Search set-up, then the rebuild (Option 2).

OPTION 1: SECTIONS A–C
OPTION 2: SECTIONS A–E

#	ITEM	WHAT WE DO	WHY IT MATTERS	OPTION
C · Search engine optimisation set-up	WEEKS 2–4 · PRIORITY 2 · OPTION 1 PRICE £750			
C1	**Keyword & page plan**	Research what UK parents search for (e.g. online Quran classes for kids, online madrasah UK) and map one main topic to each page	Each page targets searches it can realistically win	1 + 2
C2	**Titles, descriptions & headings**	Rewrite all page titles and meta descriptions for search; one clear main heading per page	Better rankings and more clicks from the results page	1 + 2
C3	**Images & accessibility**	Descriptive alt text for all images; lazy loading; modern image formats	Image search, screen readers and speed	1 + 2
C4	**Structured data & sitemap**	Extend Google's structured data (organisation, courses, FAQs, articles); clean sitemap and robots file	Richer search results and faster indexing	1 + 2
D · Website rebuild	WEEKS 3–8 · OPTION 2 ONLY · INCLUDED AT £0			
D1	**Rebuild on a fast foundation**	All 14 pages rebuilt with your content, brand, forms and journeys; old libraries removed; mobile-first	Delivers the speed and SEO targets in section 03	2
D2	**Feature improvements**	One-tap mobile menu, tutor filter, 3-step assessment journey, application review step, click-to-play videos	Easier for parents to choose, apply and book	2
D3	**Preview, approval & launch**	Private preview link for your team; launch only after your sign-off; every old link redirected; checks after launch	No surprises, no lost rankings, no broken bookmarks	2
D4	**Hosting, SSL & backups**	Fast, secure hosting with SSL certificate and daily backups, managed by us	One less bill and one less thing to manage	2

Looked after, every month (Option 2).

OPTION 1: SECTIONS A–C
OPTION 2: SECTIONS A–E

#	ITEM	WHAT WE DO	WHY IT MATTERS	OPTION
E · Monthly care, publishing & reporting	EVERY MONTH · OPTION 2 ONLY			
E1	**Website updates**	Term dates, tutor availability, fees, policies, FAQs and other content changes, usually done within 2 working days	The website always matches what your admin team says	2
E2	**Article publishing**	Up to 2 articles a month: you send the text or notes, we format, optimise for search, add images and publish	Fresh, helpful content is how you keep climbing in search	2
E3	**Security & uptime**	Uptime monitoring, security updates, form and link checks, spam protection	Problems are caught before parents notice them	2
E4	**Ongoing SEO**	Track rankings, fix issues Search Console reports, improve pages that are close to page one, keep the sitemap current	SEO compounds month by month; it isn't a one-off	2
E5	**Monthly report**	A one-page report: visitors, searches, enquiries and applications, what we did and what's next	Your management team sees the value in plain numbers	2
E6	**Support**	A named contact on WhatsApp and email, replying within one working day	A quick answer when something needs changing	2

Not included

Domain renewal, paid advertising spend, Stripe and other third-party fees, and photography or video production. If you ever need something beyond this scope, we'll quote it separately before any work starts.

Why we recommend Option 2

SEO builds over months, not in one project. The monthly plan keeps the cost predictable for a non-profit budget, puts the biggest fixes first, and means the website keeps improving after launch instead of slowly going out of date again.

(05) — TIMELINE

Visible results in two weeks. Option 1 done in four, Option 2 relaunched in eight.

WEEKS 1–2

Quick wins

Broken links fixed, light logo live, one web address, cookie consent, analytics cleaned up, Search Console connected.

A1–A4 · B1–B4

OPTIONS 1 + 2

WEEKS 2–4

SEO set-up

Keyword plan, new titles, descriptions and headings, alt text, lazy loading and structured data. Option 1 is complete here, with a short handover report.

C1–C4

OPTIONS 1 + 2

WEEKS 3–8

Rebuild & launch

Rebuild from the 8 October concept with your live content; private preview for your team; launch after your sign-off with every old link redirected.

D1–D4

OPTION 2

MONTH 1 ONWARDS

Care & growth

Monthly updates, articles, ongoing SEO and a report every month. Search improvements build over months, and this is where they show.

E1–E6

OPTION 2

Timings start from the kick-off call and depend on access being in place (see section 07). Nothing goes live on the rebuilt site until your team has approved it.

Two options. Choose what fits your budget.

PRICES IN GBP
NON-PROFIT RATES

WHAT'S INCLUDED	OPTION 1	OPTION 2
A · Quick fixes on the current site	£390	INCLUDED
B · Tracking & measurement	£450	INCLUDED
C · SEO set-up	£750	INCLUDED
D · Website rebuild, hosting, SSL & backups	NOT INCLUDED	£0
E · Monthly updates & 2 articles a month	NOT INCLUDED	INCLUDED
E · Security, ongoing SEO, reports & support	NOT INCLUDED	INCLUDED
Price	£1,590 ONE-OFF	£350 / MONTH
Payment	50% + 50%	MONTHLY IN ADVANCE
Minimum term	NONE	6 MONTHS
Total	£1,590	£2,100 / 6 MONTHS

WHY OPTION 2 MAKES SENSE

● RECOMMENDED

+£510 over six months

- The full website rebuild, at no charge
- Hosting, SSL and daily backups for six months
- Six months of updates, publishing (up to 12 articles), ongoing SEO and monthly reports
- £350 to start instead of £1,590, which is easier on a non-profit budget

- After 6 months, Option 2 continues monthly; either side can stop with 30 days' notice.
- Option 1 is invoiced 50% to start and 50% on completion. You can move to Option 2 at any time.
- You own your website, content, domain and all accounts with either option.

Four steps to get started.

01 **Your team reviews this proposal**

Take the time you need. We're happy to join a short call with your management team to answer questions.

02 **Reply with your chosen option by email or WhatsApp**

We send a short one-page agreement and the first invoice.

03 **30-minute kick-off call**

We agree priorities, confirm the details in A4 and set up access together.

04 **First fixes live within two weeks**

You'll see the faster site and the cleaned-up tracking before the rebuild begins.

What we'll need from you

- Access to your domain settings (DNS) and current hosting
- Admin access to Google Analytics, Tag Manager and Search Console
- A named contact for approvals (we suggest Brother Sadiq)
- Confirmation of tutor availability, the correct company number and any content changes

UMMAH COLLECTIVE

Attila von Barloewen

FOUNDER · UMMAH COLLECTIVE

WhatsApp **+60 11 3326 2709**

Email **info@ummah-collective.com**

Web **ummah-collective.com**

Ummah Collective Sdn. Bhd. · Oval Damansara, Taman Tun Dr Ismail, 60000 Kuala Lumpur, Malaysia. Findings are based on a check of the live website on 22 October 2026. Prices in GBP. This proposal is valid until 21 November 2026.